



CITY OF DALLAS – DEPARTMENT OF AVIATION AC/DBE SUB-CONTRACTOR/SUPPLIER INTENT FORM

| TO: | City of Dallas Department of Aviation | | DATE: | | | |
|---|---|--|--|-----------------------------|---|--|
| Project Name: | | | CR # | | | |
| Contrac | et Award Amount: | | | | | |
| AC/DBE | E Participation Amount: | \$ | and | % | | |
| | AC/DBE Sub-Contractor/Supplier or | the Project | | | will provide the following | |
| good(s) | /service(s) | Title Project | | | | |
| to | | | | | | |
| | Prime Contractor on t | the Project | | | | |
| | E Sub-Contractor/Supplier is currently by the following Certification Agency: | | | | | |
| AC/DBE | Certification Number: # Certification must be kept valid for the on could result in the loss of Prime Cont | entire duration ractor DBE Go | of this contra al Credit. | ct. Failure to | comply with this | |
| or Sup contra on the | ndersigned intends to enter into pplier listed, conditioned upon ct approval, if any changes are contract, prior to making such | being awa made to the change(s), | rded the C AC/DBE Su the Prime c | City of Da ub-Contractor | Illas contract. Post ctor/Suppliers listed must submit to the | |
| City's Project Manager for approval Form 216A - Change of AC/DBE Subcontractor/Supplier form with documented explanations for the change. Failure to comply with this provision | | | | | | |
| could | <u>vith documented explanations to</u> result in loss of Prime Contracto | or the chang or DRF Goal (| <u>le.</u> Failure i Cradit | to comply | with this provision | |
| Could | result in loss of Filme Contracto | I DDL Goal (| orean. | | | |
| Officer's | Signature (Prime Contractor) | Offic | er's Signature (| (AC/DBE Sub | contractor) | |
| Printed N | Name (Prime Contractor) | Print | ted Name (AC/[| OBE Subconti | ractor) | |
| Title (Pri | me Contractor) | Title | (AC/DBE Subc | contractor) | | |
| Date | | Date | • | | | |